

The University of North Carolina Pembroke

Jones Main Gym Floor Replacement Request for Qualifications



1

Introduction

UNCP is embarking on programming phase to confirm scope, cost, funding, and ADA-compliance requirements for replacement of the existing athletic wood flooring system. Upon completion of programming and confirmation of funding, the project is anticipated to include full basic design services for removal of the existing floor, installation of a new wood athletic floor system

1

Introduction

Agenda

05 minutes

1:05-1:10

General- Please provide the contact information (name, firm, email, and best contact number) to assist with any future inquiries you may have.

David Locklear PE, CPE

Planning, Design & Construction Director

Kevin Witmore

Project Manager

Facilities Planning, Design and Construction

Douglas Hall, AIA NCARB

Interim University Architect

**Thank you for your interest in UNCP
Jones Main Gym Floor Replacement**

2

Intended Schedule

Agenda

05 minutes

1:10-1:15

Timeline for this Process (subject to change as necessary) is as follows:

5/12/2026- eVP Posted

6/02/2026-Pre-proposal virtual meeting hosted by UNCP at 1 p.m. (EST) Attendance is not mandatory, yet highly encouraged.

6/16/2026-Deadline Noon for proposers to submit Letters of Interest to UNCP

6/23/2026-Notify Finalist

7/14/2026-Interviews

7/17/2026 Recommendation to UNCP Board of Trustees for awarding contract.

3

Scope

Agenda

05 minutes

1:15-1:20

The project is intended to provide UNCP with a properly designed, code-compliant, durable, and maintainable athletic flooring system that supports the University's athletic, recreational, and institutional needs while confirming scope and funding alignment before full project implementation.

Programming Phase The selected design firm begins with a programming phase to define and confirm the project before full design proceeds. The purpose of this phase is to determine whether the anticipated scope can be delivered within available or obtainable funding.

Owner Review / Scope and Budget Confirmation

Professional Design. Services After scope, cost, and funding are confirmed, the designer's services are expanded or amended to include full basic design services.

Scope

Agenda

05 minutes

1:15-1:20

Central Campus


3

Health Sciences

North Academics

Athletics, Recreation, & Performing Arts

Faculty Row & Old Main



4

Budget

Agenda

05 minutes

1:20-1:25

Total Project Budget \$750,000

General Tasks

Provide professional services for the project per the terms of the latest edition of the document titled North Carolina State Construction Manual.

Delivery method:
Design-Bid-Build

Owner Contract
under \$4,000,000

5

Agenda

05 minutes

1:25-1:30

Specific Requirements

1. Responses shall be electronically submitted
2. No more than (20) pages at 8.5 x 11 or (15) spreads at 11 x 17, excluding SF-330 form.
 - FAQ: What counts in the page limits?
If it has ink on the page, it counts toward your page limits
3. Submit One (1) copy send via email formatted PDF
4. Follow Prescribed Format as detailed. (Tabs 1-6)
5. It is the submitting firm's responsibility to ensure the materials are received by the due date and time.

The University does not take responsibility for incomplete or late submissions.

5

Agenda

05 minutes

1:30-1:35

Specific Requirements

Tab 1: Completed Information Sheet (Website Link)

Tab 2: Letter of Interest (Cover Letter)

Tab 3: Project Team Organization Chart

3.1 Adequate staff and proposed design or consultant team and their relevant project experience

Tab 4: Relevant Experience & Other Important Factors

4.1 Specialized or appropriate expertise in the type of project

4.2 Past performance on similar projects, illustrating experience with complex planning studies

4.3 Current workload and State projects awarded (Designer and Major Consultants)

4.4 Proposed design approach for the project

4.5 Recent experience with project costs and schedule adherence (please Include projects most similar)

4.6 Proximity to and familiarity with the area where project is located

5

Agenda

05 minutes

1:35-1:40

Specific Requirements

Tab 4: Relevant Experience & Other Important Factors (Continued)

- 4.7 Record of successfully completed projects without major legal or technical problems
- 4.8 Energy Conservation Resiliency Design Experience
- 4.9 A minimum of three references with current contact information.

Tab 5: Minority Business Participation Plan (include design and construction efforts to reach UNCP HUB goals)

Tab 6: Current SF-330

1. On your completed Information Sheet, please include the primary contact person's name and email address which will be used by the University for all future communications.
2. The Proposal (Tabs 1-5 above) will be reviewed for firms' qualifications as Letter of Interest.
3. As a reminder, the SF-330 (Tab 6) is an attachment to the proposal and is viewed as such. It is not a supplement or replacement for the proposal itself and will not be formally reviewed in the detail as Tabs 1-5

6

Agenda

10 minutes

1:40-1:50

Your Questions

All communications must be submitted via email.

Questions asked and answered as part of Preproposal meeting will be documented and submitted as an addendum on the UNCP website.

<https://www.uncp.edu/info-for/external-vendors.html>

We appreciate your attentive listening and your enthusiasm for UNCP!